STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 07/01/03 I N FRESNO COUNTY NEAR RI VERDALE AT 07/ 02/ 03
CONTRACT NUMBER 06- 453404 MOUNT WHI TNEY AVENUE CONTRACT CCDE ' C
LOCATI ON 06- FRE-41-R2.0 10 CONTRACT | TEMS
| NSTALL SI GNALS AND LI GHTI NG FEDERAL Al D ACST-P041-(095)E

PHG- P041- (095) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPCSALS | SSUED 10 FUND TOTAL HB1 153, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 8 ENG NEERS EST 175, 000. 00 AMOUNT UNDER 30, 334. 00 PERCENT UNDER EST 17. 33
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 144, 666. 00 8 CLAYBORN CONTRACTI NG 530 268-9512
GROUP | NC 00565144
10556 COMBI E ROAD PMB 6203 FAX 530 268-9524
AUBURN CA 95602-8908
2 147, 051. 00 5 SUM T ELECTRI CAL 559 834-9000
CONSTRUCTI ON | NC 00761816
P O BOX 1860 FAX 559 834-9001
CLOVIS CA 93613
3 157, 102. 00 4 MADCO ELECTRI C | NC 559 896-5637
00749098
2135 E FRONT ST FAX 559 896-4518
SELMA CA 93662
4 172, 295. 00 6 Bl LL MARVI N ELECTRI C I NC 559 291- 2575
00399636
2705 N LARKI N AVE FAX 559 291-2578
FRESNO CA 93727
5 183, 483. 00 2 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757

VEST LAKE VI LLAGE CA 91361-3200



06- 453404

06- FRE- 41- R

07/01/03
6 188, 659. 00
7 212,594. 00
8 221, 334.00

M KE BROMN ELECTRI C CO

561- A MERCANTI LE DRI VE
COTATI CA 94931-3040

PHOENI X ELECTRI C COVPANY

P O BOX 883034
SAN FRANCI SCO CA 94188-3034

A- C ELECTRI C COVPANY

P O BOX 6060
FRESNO CA 93703

707 792-8100
00306767
FAX 707 792-8110

415 285-3023
00811031
FAX 415 285-5900

559 233-2208
00099849
FAX 559 233-6849

Bl D245
PAGE 2
07/ 02/ 03



06- 453404 Bl D245

06- FRE-41-R PAGE 3

07/01/03 07/ 02/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE | TEM 6 ( PARTI AL)
LI NCOLN CA
SAFETY STRI PI NG SERVI CE | TEM5 4 AND 9
GOSHEN CA
STATEW DE SAFETY AND SI GNS ITEMS 1 THRU 3, 5, 7 AND 8 (PARTIAL)

SAN JOSE CA



06- 453404
06- FRE-41-R
07/01/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

07/ 02/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

K R C SAFETY CO
6084 W HURLEY AVE
VI SALI A CA 93291

TRAFFI C LOOPS CRACKSEALI NG
946 S EMERALD
ANAHEI M CA 92804

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BI LLS STRI PING CO I NC
711 W YCSEM TE AVE
MADERA CA 93637

DON BERRY CONSTRUCTI ON
P O BOX 620
SELVA CA 93662

Bl DDER | D NAME AND ADDRESS

REMOVE AND | NSTALL PAVEMENT MARKERS AND ROADSI DE SI GNS

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA 93227

SAFETY STRI PI NG SERVI CE
GOSHEN CA 93227

STATEW DE SAFETY AND SI GN
522 LI NDON LN
NI POMO CA 93444

| TEM 6 ( PORTI ON)

| TEM5 4 AND 9

ITEM5 1 THRU 3, 5, 7 AND 8



06- 453404 Bl D245

06- FRE-41-R PAGE 5

07/01/03 07/ 02/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ADVANCED CUTTI NG AND PAVI NG ROCK WHEEL TRENCHI NG
SAN JOSE CA
AUSTI N ENTERPRI SES CONSTRUCTI ON SI GNS AND SI GNI NG
BAKERSFI ELD CA
AUSTI N ENTERPRI SES PORTABLE CHANGEABLE MESSAGE SI GN
BAKERSFI ELD CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 EVEREST ENVI RONMENTAL CONSULTI NG WATER POLLUTI ON CONTRCL

780 NORTH FI RST AVE STE D
UPLAND CA 91786

OVEGA PACI FI C ELECTRI CAL SUPPLY | NC ELECTRI CAL MATERI AL
1565 BURKE AVE UNIT B
SAN FRANCI SCO CA 94124



06- 453404
06- FRE-41-R
07/01/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
07/ 02/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAYWOOD ENVI RONVENTAL
7 MI LASSEN DR SUI TE A257
SAN RAFAEL CA 94903

BI LLS STRI Pl NG
711 WYCSEM TE
MADERA CA 93637

DRILL IT
1990 SHAW AVE 1A
CLOVIS CA 93611

H AND K CONCRETE CUTTI NG
P O BOX 418
CLOVIS CA 93613

K R C SAFETY
6084 W HURLEY AVE
VI SALI A CA 93291

K R C SAFETY
6084 W HURLEY AVE
VI SALI A CA 93291

PATCH MASTER
2940 S ELM
FRESNO CA 93706

TRAFFI C LOOPS CRACKFI LLI NG
946 S EMERALD ST
ANAHEI M CA 92804

WATER PCLLUTI ON CONTRCL PLAN

REMOVE STRI PI NG AND STRI PI NG

DI RECTI ONAL BORI NG

CONCRETE DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND SI GNS

PORTABLE CHANGEABLE MESSAGE SI GNS

ASPHALT

LOOP DETECTORS



06- 453404 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 01/ 03 07/ 02/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 525. 00* 1, 525. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 000. 00* 6. 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 2, 000. 00* 2, 000. 00
4 150715 REMOVE THERMOPLASTI C PAVEMVENT MARKI NG MR 18 32.00 576. 00
5 150742 REMOVE ROADSI DE SI GN EA 4 100. 00 400. 00
6 390101 ASPHALT CONCRETE TOWN 17 290. 00 4, 930. 00
7 566011 ROADSI DE SI GN - ONE POST EA 2 295. 00 590. 00
8 568001 I NSTALL S| GN ( STRAP AND SADDLE BRACKET EA 2 203. 00 406. 00
METHOD)
9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 50 56. 00 2, 800. 00
10 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 125, 439. 00* 125, 439. 00

TOTAL 144, 666. 00
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06- 453404

06- FRE- 41- R

07/01/03

119750.
147, 051. 00

SUMMARY

OF

REMA

136000.
157, 102. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 720. 00~ 1720
4, 149. 00* 4149
4,626. 00* 4626
36. 00 648
113. 00 452
60. 00 1020
333. 00 666
252.00 504
63. 30 3165.
155, 345. 00* 155345.
172, 295. 00

Bl D245

PAGE 8
07/ 02/ 03
FI FTH
Bl D AMOUNT
100. 00* 100
25, 000. 00* 25000
200. 00* 200
54. 00 972
100. 00 400
150. 00 2550
150. 00 300
100. 00 200
60. 00 3000.
150, 761. 00* 150761.
183, 483. 00



06- 453404 Bl D245

06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/01/03 07/ 02/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 100. 00* 2100. 00 3, 500. 00* 3500. 00 2, 360. 00~* 2360. 00
2 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00 29, 790. 00* 29790. 00
3 4, 500. 00* 4500. 00 3, 000. 00~ 3000. 00 8, 496. 00~* 8496. 00
4 32.00 576. 00 1, 800. 00 32400. 00 25.50 459. 00
5 185. 00 740. 00 1, 200. 00 4800. 00 147. 50 590. 00
6 250. 00 4250. 00 650. 00 11050. 00 685. 00 11645. 00
7 400. 00 800. 00 3, 500. 00 7000. 00 265. 00 530. 00
8 255. 00 510. 00 5, 500. 00 11000. 00 148. 00 296. 00
9 56. 00 2800. 00 315. 00 15750. 00 70. 00 3500. 00
10 167, 383. 00* 167383. 00 118, 094. 00* 118094. 00 163, 668. 00* 163668. 00
TOT 188, 659. 00 212,594. 00 221, 334. 00



